





|                 |                    |                                     |                               |                         |                |
|-----------------|--------------------|-------------------------------------|-------------------------------|-------------------------|----------------|
| 4               |                    | Vent vale                           | SYFM12*1.5                    | 1                       |                |
| 3               |                    | CABLE GLAND                         | PG21 SEALING RANGE 13-18mm    | 4                       |                |
| 2               |                    | CABLE GLAND                         | PG13.5 SEALING RANGE 6.7-12mm | 1                       |                |
| 1               |                    | CABLE GLAND                         | PG09 SEALING RANGE 4-8mm      | 8                       |                |
| number          | label              | The name of the                     | specifications                | quantity                | note           |
| The contract no |                    | Tank no                             |                               | Factory number          |                |
|                 |                    | BHS-4/4(DC1000V)<br>PV COMBINER BOX |                               |                         |                |
|                 |                    |                                     |                               |                         |                |
| tag             | Change the file no | The signature                       | The date of                   | Pattern marker          | The proportion |
| design          |                    | standardized                        |                               | VOLTACON ENERGY SYSTEMS |                |
| drawing         |                    | Review and approval                 |                               |                         |                |
| check           |                    | approval                            |                               |                         |                |
| process         |                    | The date of                         |                               |                         |                |



|                 |                    |                     |                            |                         |      |
|-----------------|--------------------|---------------------|----------------------------|-------------------------|------|
| 4               | QS1-QS4            | DC Switch           | BYT.2-32/4P In=32A DC1000V | 4                       |      |
| 3               | SPD1-SPD4          | SPD                 | BUD-40KA/3P DC1000V        | 4                       |      |
| 2               |                    | DC Fuse Link        | OSPV15A DC1000V            | 8                       |      |
| 1               | FU                 | DC Fuse Holder      | BR-30/P Imax=30A DC1000V   | 8                       |      |
| number          | label              | The name of the     | specifications             | quantity                | note |
| The contract no |                    | Cabinet No          | Factory number             |                         |      |
|                 |                    |                     |                            |                         |      |
|                 |                    |                     |                            |                         |      |
|                 |                    |                     |                            |                         |      |
| tag             | Change the file no | The signature       | date                       | Pattern marker          |      |
| design          |                    | standardized        |                            | The proportion          |      |
| drawing         |                    | Review and approval |                            |                         |      |
| check           |                    | approval            |                            |                         |      |
| process         |                    | date                |                            | VOLTACON ENERGY SYSTEMS |      |